STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RoOY COOPER J. ERIC BOYETTE
GOVERNOR SECRETARY

March 08, 2022

Addendum No. 1

RE: Contract # C204507

WBS #44369.3.2

STATE FUNDED

Cumberland County (U-5798A)

SR-1102 FROM NORTH OF SR-1112 TO US-401 AND REPLACE BRIDGE
250075 OVER LITTLE ROCKFISH CREEK.

March 15, 2022 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Roadway plans.

Sheet No. Revision
3B-1 Updated to reflect changes in Grading items.

Please void the above listed Sheets in your plans and staple the revised Sheets thereto.

The following revisions have been made to the Right of Way plans.

Sheet No. Revision

RWO3E-1 Right of Way information modified.
RW6 Right of Way information modified.
RW7 Right of Way information modified.

Please void the above listed Sheets in your plans and staple the revised Sheets thereto.

The following revisions have been made to the Cross Sections.

Sheet No. Reyvision
X-1B Updated to reflect changes in Grading items.
X-1C Updated to reflect changes in Grading items.

Please void the above listed Sheets in your plans and staple the revised Sheets thereto.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov



C204507 (U-5798A) Cumberland County

The following revisions have been made to the proposal.

Revision
Note added that reads “Includes Addendum No. 1 Dated 3-
08-2022”.

Page No.

Proposal Cover

Please void the above listed existing Pages in your proposal and staple the revised Pages
thereto.

On the item sheets the following pay item revisions have been made:

Item Description 0Old Quantity New Quantity
0006-0043000000-N- GRADING LS DELETED
226
0254-0001000000-E- CLEARING & NEW ITEM LS
200 GRUBBING..ACRE(S)
0255-0008000000-E- SUPPLEMENTARY NEW ITEM 1 ACR
200 CLEARING &
GRUBBING
0256-0022000000-E- UNCLASSIFIED NEW ITEM 19,700 CY
225 EXCAVATION
0257-0106000000-E- "BORROW EXCAVATION NEW ITEM 41,400 CY
230
0258-0156000000-E- REMOVAL OF NEW ITEM 5,300 SY
250 EXISTING ASPHALT
PAVEMENT
0259-0177000000-E- BREAKING OF NEW ITEM 3,700 SY
250 EXISTING ASPHALT
PAVEMENT
0260-1011000000-N- FINE GRADING NEW ITEM LS

500

The Contractor’s bid must include these pay item revisions.



C204507 (U-5798A)

Cumberland County

The electronic bidding file has been updated to reflect these revisions. Please download
the Addendum File and follow the instructions for applying the addendum. Bid Express
will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

Konald Elton Dasenport, Y.

F81B6038A47A442...

Ronald E. Davenport, Jr., PE
State Contract Officer

RED/cms
Attachments

cc: Mr. Lamar Sylvester, PE
Mr. H.L. “Drew” Cox, PE
Mr. Boyd Tharrington, PE
Mr. Jon Weathersbee, PE
Mr. Ken Kennedy, PE
Project File (2)

Mr. Forrest Dungan, PE
Ms. Jaci Kincaid

Ms. Lori Strickland

Mr. Mike Gwyn

Ms. Penny Higgins

Mr. Kyle Kempf



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 03-08-2022

DATE AND TIME OF BID OPENING: M ARCH 15, 2022 AT 2:00 PM

CONTRACTID C204507
WwBS 44369.3.2

FEDERAL-AID NO. STATE FUNDED

COUNTY CUMBERLAND

T.I.LP. NO. U-5798A

MILES 1.125

ROUTE NO. SR 1102

LOCATION SR-1102 FROM NORTH OF SR-1112 TO US-401 AND REPLACE BRIDGE

250075 OVER LITTLE ROCKFISH CREEK.

TYPE OF WORK ~ GRADNG, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID 1S $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING
REQUIREMENTS WITHIN 66 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



Mar 02, 2022 3:53 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204507 Page 1 0of 15
County : Cumberland
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0028000000-N SP TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATlON *hkkkkhhhk
(76+80.00 -L- LT)
0004  0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION dekkkrkkkihk
(76+80.00 -L- RT)
0005 0036000000-E 225 UNDERCUT EXCAVATION 4,400
cY
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,270
cYy
0008 0192000000-N 260 PROOF ROLLING 20
HR
0010  0194000000-E 265 SELECT GRANULAR MATERIAL, 2,740
CLASS llI cy
0011 0196000000-F 270 GEOTEXTILE FOR SOIL STABILIZA- 18,525
TION sy
0012 0241000000-E SP GENERIC GRADING ITEM 710
GEOTEXTILE FOR EMBANKMENT sy
STABILIZATION
0013 0318000000-E 300 FOUNDATION CONDITIONING MATE- 1,080
RIAL, MINOR STRUCTURES TON
0014 0320000000-E 300 FOUNDATION CONDITIONING GEO- 3,299
TEXTILE sy
0015 0354000000-E 310 **'RC PIPE CULVERTS, CLASS 312
(15", V) LF
0016  0354000000-E 310 **"RC PIPE CULVERTS, CLASS 352
(18", V) -
0017  0354000000-E 310 " RC PIPE CULVERTS, CLASS 124
(24", V) LF
0018 0354000000-E 310  **" RC PIPE CULVERTS, CLASS 88
LF

(48", V)
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County : Cumberiand
Line ltem Number Sec Description Quantity Unit Cost Amount
# #
0019  0448000000-E 310 *** RC PIPE CULVERTS, CLASS 48
v LF
(48")
0020 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 4,380
LF
0021 0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 1,068
LF
0022 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 2,024
LF
0023 0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 1,104
LF
0024 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 52
LF
0025 0594000000-E 310 24" CS PIPE CULVERTS, 0.064" 68
THICK LF
0026 0636000000-E 310 **" CS PIPE ELBOWS, *****" 2
THICK EA
(24", 0.064")
0027  0995000000-E 340 PIPE REMOVAL 1,425
LF
0028 1077000000-E SP  #57 STONE 10
TON
0029 1099500000-E 505 SHALLOW UNDERCUT 4,010
CY
0030 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 10,500
TION TON
0031 1111000000-E SP  CLASS IV AGGREGATE STABILIZA- 500
TION TON
0032 1121000000-E 520 AGGREGATE BASE COURSE 216
TON
0033  1220000000-E 545 INCIDENTAL STONE BASE 200
TON
0034 1308000000-E 607 MILLING ASPHALT PAVEMENT, *** 2,510
TO KREFEREIN SY
(0" TO 3
0035 1330000000-E 607 INCIDENTAL MILLING 200
SY
0036 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 13,300

B25.0C

TON
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County : Cumberland
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0037 1503000000-E 610 ASPHALT CONC INTERMEDIATE 11,000
COURSE, TYPE 119.0C TON
0038  1523000000-E 610 ASPHALT CONC SURFACE COURSE, 9,150
TYPE S9.5C TON
0039 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,680
TON
0040 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 230.8
REPAIR
TON
0041  2022000000-E 815 SUBDRAIN EXCAVATION 112
cY
0042 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 500
DRAINS sy
0043 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84
cY
0044  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 500
LF
0045 2070000000-N 815 SUBDRAIN PIPE QUTLET 1
EA
0046 2077000000-E 815 6" OUTLET PIPE 6
LF
0047  2209000000-E 838 ENDWALLS 6
cY
0048 2253000000-E 840 PIPE COLLARS 1.55
cY
00439  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 94
EA
0050 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 354
LF
0051 2364000000-N 840 FRAME WITH TWO GRATES, STD 6
840.16 EA
0052 2366000000-N 840 FRAME WITH TWO GRATES, STD 8
840.24 EA
0053 2367000000-N 840 FRAME WITH TWO GRATES, STD 18
840.29 EA
0054 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 7

840.03, TYPE **
(E)

EA
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County : Cumberland
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0055 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 25
840.03, TYPE ** EA
(F
0056 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 26
840.03, TYPE ** EA
(G)
0057 2396000000-N 840 FRAME WITH COVER, STD 840.54 1
EA
0058 2451000000-N 852 CONCRETE TRANSITIONAL SECTION 14
FOR DROP INLET EA
0059 2538000000-E 846 *-**" CONCRETE CURB & GUTTER 1,100
(2-9") e
0060 2542000000-E 846 1'-6" CONCRETE CURB & GUTTER 4,550
LF
0061 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 11,770
LF
0062 2591000000-E 848 4" CONCRETE SIDEWALK 6,540
534
0063  2605000000-N 848 CONCRETE CURB RAMPS 15
EA
0064 2612000000-E 848 6" CONCRETE DRIVEWAY 430
SY
0065 2655000000-E 852 5"MONOLITHIC CONCRETE ISLANDS 1,700
(KEYED IN) sy
0066 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 2
VALVE BOXES EA
0067 3001000000-N SP  IMPACT ATTENUATOR UNITS, TYPE 2
TL-3 EA
0068 3030000000-E 862 STEEL BEAM GUARDRAIL 2,325
LF
0089 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0070 3210000000-N 862 GUARDRAIL END UNITS, TYPE 2
CAT-1 EA
0071  3215000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 8
i EA
0072 3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 2

EA
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County : Cumberland
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0073  3360000000-E 863 REMOVE EXISTING GUARDRAIL 584
LF
0074 3380000000-E 862 TEMPORARY STEEL BEAM GUARDRAIL 687.5
LF
0075 3389150000-N SP  TEMPORARY GUARDRAIL END UNITS, 3
TYPE KkREK EA
(TL-3)
0076  3595000000-E 869 RELAPPING GUARDRAIL 525
LF
0077 3628000000-E 876 RIP RAP, CLASS | 1,000
TON
0078 3649000000-E 876 RIP RAP, CLASS B 5
TON
0079 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 3,000
SY
0080 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 370
LF
0081 4096000000-N 904 SIGN ERECTION, TYPE D 2
EA
0082 4102000000-N 904 SIGN ERECTION, TYPE E 29
EA
0083  4108000000-N 904 SIGN ERECTION, TYPE F 3
EA
0084 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE 4
**** (GROUND MOUNTED) EA
(D)
0085 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 31
CHANNEL EA
0086 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,028
SF
0087 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 32
SF
0088 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 92
MOUNTED) SF
0089 4415000000-N 1115 FLASHING ARROW BOARD 4
EA
0090 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
SIGN EA
0081  4430000000-N 1130 DRUMS 244

EA
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0092 4445000000-E 1145 BARRICADES (TYPE Ill) 104
LF
0093  4455000000-N 1150 FLAGGER 576
DAY
0094  4480000000-N 1165 TMA 4
EA
0095 4510000000-N 1190 LAW ENFORCEMENT 96
HR
0096 4520000000-N 1266 TUBULAR MARKERS (FIXED) 12
EA
0097 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 1,685
MARKERS EA
0098 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 28,679
LINES (4", 90 MILS) LF
0099 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 3,512
LINES (8", 90 MILS) LF
0100 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 46
SYMBOL (90 MILS) EA
0101 4726110000-E 1205 HEATED-IN-PLACE THERMOPLASTIC 37
PAVEMENT MARKING SYMBOL EA
(90 MILS)
0102  4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 2,045
MARKING LINES, TYPE ** (4") LF
(V)
0103 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 51,557
(4!!) LF
0104  4820000000-E 1205 PAINT PAVEMENT MARKING LINES 4,943
@" LF
0105 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 715
(24%) LF
0106 4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 8
TER EA
0107 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 63
EA
0108 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 22,045

LINES (4")

LF
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Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0109 4891000000-E 1205 GENERIC PAVEMENT MARKING [TEM 605
THERMOPLASTIC PAVEMENT MARKING LF
LINES (24", 90 MILS)
0110  4892000000-N 1205 GENERIC PAVEMENT MARKING ITEM 37
HEATED-IN-PLACE PAVEMENT MARK- EA
ING CHARACTERS 90 MILS
0111 4900000000-N 1251 PERMANENT RAISED PAVEMENT 445
MARKERS EA
0112 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0113 5325600000-E 1510 6" WATER LINE 100
LF
0114  5325800000-E 1510 8" WATER LINE 2,654
LF
0115 5326200000-E 1510 12" WATER LINE 18
LF
0116  5326600000-E 1510 16" WATER LINE 5,035
LF
0117  5327400000-E 1510 24" WATER LINE 527
LF
0118  5329000000-E 1510 DUCTILE IRON WATER PIPE 21,045
FITTINGS LB
0119  5540000000-E 1515 6" VALVE 7
EA
0120 5546000000-E 1515 8"VALVE 4
EA
0121 5558600000-E 1515 16" VALVE 15
EA
0122 5571800000-E 1515 8" TAPPING SLEEVE & VALVE 3
EA
0123 5572200000-E 1515 12" TAPPING SLEEVE & VALVE 1
EA
0124 5572600000-E 1515 16" TAPPING SLEEVE & VALVE 2
EA
0125 5606000000-E 1515 2" BLOW OFF 7
EA
0126 5648000000-N 1515 RELOCATE WATER METER 3
EA
0127  5666000000-N 1515 FIRE HYDRANT 6

EA




Mar 02, 2022 3:53 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204507 Page 8 of 15
County : Cumberland
Line Item Number Sec Description Quantity Unit Cost Amount
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0128 5672000000-N 1515 RELOCATE FIRE HYDRANT 1
EA
0129 5673000000-E 1515 FIRE HYDRANT LEG 56
LF
0130 5686500000-E 1515 WATER SERVICE LINE 40
LF
0131  5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,523
LF
0132  5768500000-E 1520 SEWER SERVICE LINE 82
LF
0133 5775000000-E 1525 4'DIA UTILITY MANHOLE 10
EA
0134  5776000000-E 1525 5' DIA UTILITY MANHOLE 1
EA
0135 3781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 72
LF
0136  5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,074
LF
0137  5804000000-E 1530 ABANDON 12" UTILITY PIPE 15
LF
0138 5810000000-E 1530 ABANDON 16" UTILITY PIPE 4,697
LF
0139 5815500000-N 1530 REMOVE FIRE HYDRANT 4
EA
0140 3816000000-N 1530 ABANDON UTILITY MANHOLE 6
EA
0141 5835700000-E 1540 16" ENCASEMENT PIPE 351
LF
0142 5836200000-E 1540 30" ENCASEMENT PIPE 472
LF
0143 5872500000-E 1550 BORE AND JACK OF *** 223
(16%) LF
0144 5872500000-E 1550 BORE AND JACK OF ** 257
(30" LF
0145 5872600000-E 1550 DIRECTIONAL DRILLING OF *** 527
(24%) LF
0146 5882000000-N SP GENERIC UTILITY ITEM 5
2" COMBINATION AIR RELEASE EA

VALVE
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Line ltem Number Sec Description Quantity Unit Cost Amount
# #
0147 5882000000-N SP  GENERIC UTILITY [TEM 1
ADJUSTMENT OF PRECAST MANHOLE EA
0148 6000000000-E 1605 TEMPORARY SILT FENCE 13,165
LF
0148  6006000000-E 1610 STONE FOR EROSION CONTROL, 560
CLASS A TON
0150  6009000000-E 1610 STONE FOR EROSION CONTROL, 1,835
CLASS B TON
0151 6012000000-E 1610 SEDIMENT CONTROL STONE 1,580
TON
0152 6015000000-E 1615 TEMPORARY MULCHING 12.5
ACR
0153 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 600
LB
0154 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 4
ING TON
0155 6024000000-E 1622 TEMPORARY SLOPE DRAINS 520
LF
0156 6029000000-E SP  SAFETY FENCE 1,960
LF
0157  6030000000-E 1630 SILT EXCAVATION 3,460
cYy
0158 6036000000-E 1631 MATTING FOR EROSION CONTROL 49,105
SY
0159 6037000000-E SP  COIR FIBER MAT 100
SY
0160 6042000000-E 1632 1/4" HARDWARE CLOTH 3,370
LF
0161  6043000000-E SP  LOW PERMEABILITY GEOTEXTILE 75
SY
0162 6070000000-N 1639 SPECIAL STILLING BASINS 8
EA
0163 6071012000-E SP  COIRFIBER WATTLE 3,460
LF
0164 6071014000-E SP  COIR FIBER WATTLE BARRIER 730
LF
0165 6071020000-E SP  POLYACRYLAMIDE (PAM) 985
LB
0166 6071030000-E 1640 COIR FIBER BAFFLE 840

LF
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# #
0167 6071050000-E SP  **" SKIMMER 2
(1-1/2") EA
0168 6071050000-E SP " SKIMMER 1
@9 EA
0169 6084000000-E 1660 SEEDING & MULCHING 12
ACR
0170  6087000000-E 1660 MOWING 12
ACR
0171 6090000000-E 1661 SEED FOR REPAIR SEEDING 150
LB
0172  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0173 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 275
LB
0174  6108000000-E 1665 FERTILIZER TOPDRESSING 8
TON
0175 6111000000-E SP  IMPERVIOUS DIKE 40
LF
0176 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0177 6117000000-N SP  RESPONSE FOR EROSION CONTROL 100
EA
0178 6117500000-N SP  CONCRETE WASHOUT STRUCTURE 6
EA
0179 6132000000-N SP  GENERIC EROSION CONTROL {TEM 132
FABRIC INSERT INLET PROTECTION EA
DEVICE CLEANOUT
0180 6132000000-N SP  GENERIC EROSION CONTROL ITEM 44
FABRIC INSERT INLET PROTECTION EA
DEVICE
0181 7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 4
SECTION W/COUNTDOWN) EA
0182  7060000000-E 1705 SIGNAL CABLE 13,070
LF
0183  7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 50
SECTION) EA
0184 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 13

SECTION)

EA
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204507
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County : Cumberland
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0185 7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 10
SECTION) EA
0186  7252000000-E 1710 MESSENGER CABLE (1/4") 5,285
LF
0187  7264000000-E 1710 MESSENGER CABLE (3/8") 3,130
LF
0188 7279000000-E 17156 TRACER WIRE 1,915
LF
0189 7288000000-E 1715 PAVED TRENCHING (rrxrwstery 88
(.29 LF
0190 7288000000-E 1715 PAVED TRENCHING (r+srwsxnry 20
(2,2" LF
0191 7300000000-E 1715 UNPAVED TRENCHING (F***xey 1,206
(1,29 LF
0192  7300000000-E 1715 UNPAVED TRENCHING (#***xxxsery 1,378
2.2) F
0193 7300000000-E 1715 UNPAVED TRENCHING (¥ ) 6
4.2 LF
0194  7300000000-E 1715 UNPAVED TRENCHING (***#xxxs*+) 15
(5,29 LF
0195 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 23
EA
0196  7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 8
VY DUTY) EA
0197  7360000000-N 1720 WOOD POLE 8
EA
0198 7372000000-N 1721 GUY ASSEMBLY 28
EA
0199 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1
EA
0200 7420000000-E 1722 2" RISER WITH WEATHERHEAD 7
EA
0201 7432000000-E 1722 2" RISER WITH HEAT SHRINK 6
TUBING EA
0202 7444000000-E 1725 [INDUCTIVE LOOP SAWCUT 3,352

LF
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Line ltem Number Sec Description Quantity Unit Cost Amount
# #
0203 7456000000-E 1726 LEAD-IN CABLE (Frrssnery 16,880
(14-2) LE
0204  7481000000-N SP  SITE SURVEY 2
EA
0205 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 12
EA
0206  7481240000-N SP  CAMERA WITHOUT INTERNAL LOOP 11
EMULATOR PROCESSING UNIT EA
0207 7481260000-N SP  EXTERNAL LOOP EMULATOR PRO- 3
CESSING UNIT EA
0208 7481280000-N SP  RELOCATE CAMERA SENSOR UNIT 2
EA
0209 7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 7,255
(24) LF
0210 7528000000-E 1730 DROP CABLE 1,285
LF
0211 7540000000-N 1731 SPLICE ENCLOSURE 3
EA
0212 7552000000-N 1731 INTERCONNECT CENTER 3
EA
0213  7566000000-N 1733 DELINEATOR MARKER 5
EA
0214 7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 6,390
CABLE LF
0215  7576000000-N SP  METAL STRAIN SIGNAL POLE 10
EA
0216 7613000000-N SP SOIL TEST 10
EA
0217 7614100000-E SP  DRILLED PIER FOUNDATION 100
cY
0218  7636000000-N 1745 SIGN FOR SIGNALS 3
EA
0219  7642200000-N 1743 TYPE | PEDESTAL WITH FOUND- 4
ATION EA
0220 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3
EA
0221  7696000000-N 1751 CONTROLLERS WITH CABINET 3

{ )
(TYPE ASC/3, BASE MOUNTED) EA




Mar 02, 2022 3:53 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C204507

Page 13 of 15
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Line item Number Sec Description Quantity Unit Cost Amount
# #
0222 7696000000-N 1751 CONTROLLERS WITH CABINET 1
( )
(TYPE ASC/3, POLE MOUNTED) EA
0223  7744000000-N 1751 DETECTOR CARD (TYPE 170) 27
EA
0224 7901000000-N 1753 CABINET BASE EXTENDER 3
EA
0225 7980000000-N SP  GENERIC SIGNAL ITEM 1
DIGITAL CCTV CAMERA ASSEMBLY EA
0226  7980000000-N SP  GENERIC SIGNAL ITEM 3
ETHERNET EDGE SWITCH EA
0227 7980000000-N SP  GENERIC SIGNAL ITEM 1
REMOVE EXISTING CCTV CAMERA EA
0228 7990000000-E SP  GENERIC SIGNAL ITEM 970
BACK PULL FIBER OPTIC CABLE LF
0254 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0255 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0256 0022000000-E 225 UNCLASSIFIED EXCAVATION 19,700
CY
0257 0106000000-E 230 BORROW EXCAVATION 41,400
CY
0258 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 5,300
PAVEMENT sy
0259 0177000000-E 250 BREAKING OF EXISTING ASPHALT 3,700
PAVEMENT sy
0260 1011000000-N 500 FINE GRADING Lump Sum L.S.
STRUCTURE ITEMS
0229 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.

AT STAT[ON KkhkRAARIIIAF
(76+80.00 -L- LT)




Mar 02, 2022 3:53 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204507 Page 14 of 15
County : Cumberland
Line ltem Number Sec Description Quantity Unit Cost Amount
# #
0230 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum L.S.
0231 8112730000-N 450 PDA TESTING 4
EA
0232 8121000000-N 412  UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION *xwwex
(76+80.00 -L- LT)
0233  8121000000-N 412  UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION *sex
(76+80.00 -L- RT)
0234 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 19,225
SF
0235 8161000000-E 420 GROOVING BRIDGE FLOORS 16,655
SF
0236 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 344
cYy
0237  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.
(76+80.00 -L- LT)
0238 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.
(76+80.00 -L- RT)
0239 8217000000-E 425 REINFORCING STEEL (BRIDGE) 41,908
LB
0240 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 40
FOR *** STEEL PILES EA
(HP 14 X 73)
0241 8328400000-E 450 PILE DRIVING EQUIPMENT SETUP 10
FOR ** GALVANIZED STEEL PILES EA
(PP 36 X 0.5)
0242 8384000000-E 450 HP14X73 STEEL PILES 2,580
LF
0243 8385200000-E 450 PP ** X*** GALVANIZED STEEL 1,250
PILES LF
(36 X 0.5)
0244  8393000000-N 450 PILE REDRIVES 28
EA
0245 8475000000-E 460 TWO BAR METAL RAIL 460.2
LF
0246 8503000000-E 460 CONCRETE BARRIER RAIL 516.8

LF




Mar 02, 2022 3:53 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204507 Page 15 of 15
County : Cumberland
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0247 8517000000-E 460 X e CONCRETE PARA- 475.8
PET LF
(12" X 33"
0248 8608000000-E 876 RIP RAP CLASS i (2-0" THICK) 862
TON
0249 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 957
Sy
0250 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0251 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum L.S.
0252 8867000000-E SP  GENERIC STRUCTURE ITEM 893.7
54" F.1.B. PRESTRESSED LF
CONCRETE GIRDERS
0253 8867000000-E SP  GENERIC STRUCTURE ITEM 988.2
63" F.1.B. PRESTRESSED LF

CONCRETE GIRDERS

1553/Mar02/Q593311.7/D1248805806000/E258

Total Amount Of Bid For Entire Project :
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NPFOVSZESCLT,11/15/2021,X:\P\1031782004_U-5798 (Gillis Hill Road)_P1/4/2022\DesigniRoadway\CorridorModeling\EW\earthwork xsc volume summary xis

PROJ. REFERENCE NO. SHEET NO.
STATE OF NORTH CAROLINA U-5798A X1C
DIVISION OF HIGHWAYS
NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT CROSS-SECTION SUMMARY

Station Undercut Uncl. Exe. Embt Station Undercut Uncl. Exc. Embt Station Undercut Uncl. Exc. Embt Station Undercut Uncl. Exc. Embt
PHASE Il PHASE il PHASE IV REMOVAL

L (RT) (cu. yd.) {cu. yd.) {cu. yd.) L{(RT) {cu. yd.) {cu. yd.) {cu. yd.} L {cu. yd.) {cu. yd.) {cu. yd.} DETOUR {cu. yd.} {cu. yd.) {cu. yd.}
72+50.00 0 0 198 97+00.00 0 18 69 93+00.00 13 61 0 16+00.00 0 0 0
73+00.00 0 0 273 97+50.00 0 10 76 93+50.00 38 177 9} 16+50.00 0 26 5
73+50.00 0 0 320 98+00.00 0 2 97 94+00.00 7 15 0 17+00.00 0 39 1
74+00.00 0 0 288 98+50.00 0 9} 130 94+50.00 5] 12 0 17+50.00 0 47 1
74+50.00 9] 0 200 99+00.00 0 0 162 95+00.00 5 g 0 17+80.00 0 25 8}
75+00.00 0 0 107 99+50.00 0 0 166 95+50,00 0 5 0
75+48.00 0 0 59 100+00.00 0 o} 167 85+80.00 0 2 2

100+50.00 0 0 158 96+00,00 0 14 1

Station Undercut Uncl. Exc. Embt 100+75.00 Q 0 71 96+50.00 Q 33 0
PHASE I 101+00.00 0 0 143 97+00.00 0 0 0

L(RT) (cu. yd.) {cu. yd.) {eu. yd.) 101+50.00 7 11 105 97+50,00 0 s 0
78+00.00 3] o] [0} 102+00.00 35 32 71 98+00.00 Q 0 0
78+50.00 0 0 35 102+50,00 56 52 60 98+50.00 o] 0 0
79+00.00 0 0 81 103+00.00 67 66 52 99+00.00 0 0 0
79+50.00 0 0 115 103+50,00 72 71 48 99+50.00 0 0 0
80+00.00 0 [} 118 104+00.00 683 65 54 100+00.00 0 4] 0
80+50.00 0 0 117 104+50.00 68 65 50 100+50.00 0 3 11
81+00.00 0 0 105 105+00.00 71 72 37 100+75.00 s 4 9
81+50.00 0 0 101 105+50.00 65 67f 42 101+00.00 0 6! 22
82+00.00 0 0 107 105+65.00 5! 10% 14 101+50.00 0 2 11
82+50.00 0 0 107 106+00.00 0 33 61 102+00.00 o} 0 17
83+00.00 0 0 108]  106+50.00 0 6 95 102+50.00 0 0 o}
83+50.00 0 0 99 107+00.00 0 4 136 103+00.00 0 9} 12
84+00.00 0 0 78 107+50.00 9] ¢} 182 103+50.00 0 0 12
84+50.00 0 0 54 108+00.00 0 0 204 104+00.00 0 0 0
85+00.00 Q 0 39 104+50.00 0 o] 0
85+50.00 o} 1 41 Station Undercut Uncl. Exc. Embt 105+00.00 o} 0 0
86+00.00 0 1 59 PHASEMH 105+50.00 0 8 4
86+50.00 0 1 78 L {RT) {cu. yd.) (cu. yd.) {cu.yd.) 105+65,00 0 4 1
87+00.00 0 1 82 108+00.00 0 0 0 106+00.00 0 11 7
87+50.00 0 0 486 108+50.00 0 0 371 106+50.00 ¢] 5] 3
88+00.00 0 0 44 109+00.00 ] 3 370 107+00.00 0 3 0
88+50.00 0 0 37 109+39.00 0 14 155 107+50.00 0 0 0
89+00.00 0 0 45 108+00.00 o) 0 0
89+50.00 s} o} 52 Station Undercut Uncl. Exc. Embt
89+60.00 0 0 11 PHASE IV Station Undercut Uncl. Exe. Embt
90+00.00 [} 0 55 L {cu. yd.} {cu. yd.} (cu. yd.) PHASE IV
90+50.00 0 0 93 50+00.00 0 0 0 L (cu. yd.) (cu. yd.) (cu. yd.)
91+00.00 0 0 134 50+50.00 0 40 0 108+00.00 ¢] 0 (o}
91+50.00 0 0 157 51+00,00 0 12 5 108+50.00 0 0 0
92+00.00 0 1 151 51+50.00 0 0 12 109+00.00 9] 0 0
92+30.00 0 1 85/ 51+75.00 0 0 7 109+39.00 9] 16 0
92+50,00 3 4 57 52+00.00 0. 0 8
92+90.00 2 9 a3 52+50.00 o 0 15 Station Undercut Uncl. Exc. Embt
93+00.00 0 2 16 53+00.00 0 0 11} REMOVAL
93+50.00 8 13) 115 53+50.00 0 0 4 DETOUR (cu. yd.) (cu. yd.) {cu. yd.)
94-+00.00 22 30 118 54+00.00 0 0 o] 10+05.00 0 0 0
94+50.00 34 50 90! 10+50.00 0 42 0
95+00.00 55 58 81 Station Undercut Uncl. Exc. Embt 11+00.00 0 48 0
95+50.00 0 36 68| PHASEIV
95+80.00 0 10 36 L (cu. yd.) (cu. yd.) {cu. yd.)
96+00.00 0 9. 22 92+50.00 9] 0 0
396+50.00 (%] 22; 59 92+80.00 O: 108 9}




NPF352FSVRAL,12/28/2021,R\Roadway\CorridorModeling\EW\earthwork xsc volume summary.xls

PROJ. REFERENCE NO. SHEET NO.
STATE OF NORTH CAROLINA US798A X1B
DIVISION OF HIGHWAYS
NOTE: EMBANKMENT GOLUMN INGLUDES BACKFILL FOR UNDERCUT CROSS-SECTION SUMMARY
Station Undercut Uncl. Exc. Embt Station Undercut Uncl. Exc. Embt Station Undercut Unecl. Exc. Embt Station Undercut Uncl. Exc. Embt
PHASE | PHASE It PHASE Il PHASE 1l
Detour {cu. yd.) {cu. yd.} {cu. yd.) L(LT) {cu. yd.) {cu. yd.) {cu. yd.) L(LT) {cu. yd.) (cu. yd.) {cu. yd.) L(LT) {cu. yd.} (cu. yd.) {cu. yd.}
10+05,00 0 0 0] 55+50.00 30 34 370|  81+00.00 0 0 1356 105+50.00 g 15 19
10+50.00 0 42 0l 56+00.00 38 53 332]  81+50.00 0 0 1097|  106+00.00 0 0 3
11+00.00 21 76 0| _ 56+50.00 47 81 278 82+00.00 0 0 933]  106+50.00 0 8 26
11+50.00 32 91 0|  57+00.00 69 121 220 82+50,00 0 0 758]  107+00.00 0 11 42
12+00.00 38 82 15| 57+50.00 82 146 172 83+00.00 0 0 590! 107+50.00 0 3 55
12+50,00 51 103 30| 58+00.00 85 126 155 83+50,00 0 0 579} 108+00.00 0 0 79|
13+00.00 18 82 21 58+50,00 70 82 185 84+00.00 0 0 771
13+50,00 0 38 15 59+00.00 43 40 264 84+50.00 0 0 976 Station Undercut Uncl. Exc. Embt
14+00.00 0 67, 24 59+50.00 19 18 345 85+00.00 0 0 1135 PHASE Il
14+50.00 0 119 23 60+00.00 19 22 376 85+50.00 0 0 1099 L{LT) (cu. yd.) (cu. yd.) (cu. yd.)
15+00.00 s 180 9l 60+50.00 47 75 190|  86+00.00 0 0 826]  108+00.00 0 0 0
15+50.00 0 235 5| 60+65.00 27 44 34|  86+50.00 14 19 518]  108+50.00 0 0 85
16+00.00 0 239 18] 61+00.00 83 146 80|  87+00.00 0 67 259 109+00.00 0 1 50
16+50.00 0 438 20|  61+50.00 144 241 12 87+50.00 0 128 124 109+39.00 0 1 7
17+00.00 0 784 10 62+00.00 149 236 53| 88+00.00 0 145 108
17+50.00 0 790 8 62+50.00 149 215 52 88+50.00 0 102 116 Station Undercut Uncl. Exc. Embt
17+80.00 0 211 3 63+00.00 138 159 35 89+00.00 0 37 119  PHASE Il
63+50.00 94 86 120 89+50.00 0 0 121 L(RT) {cu. yd.) (cu. yd.) (cu. yd.)
Station Undercut Uncl. Exc. Embt 64+00,00 37 33 248 89+60.00 0 1 21 50+00.00 0 0 )
PHASE| 64+50.00 18 19, 362 90+00.00 0 6 75 50+50.00 8 73 0
L TEMP. WIDEN. (cu. yd.) (cu. yd.) (cu. yd.) 65+00.00 25, 271 439 90+50,00 0 48 68 51+00.00 11 45 21
85+50.00 0 0 0] 65+50.00 31 31 449  91+00.00 0 114 29 51+50.00 13 14 40
86+00,00 0 12 6|  66+00.00 20 15 454 91+50.00 0 144 9 51+75.00 7 26
86+50.00 19 36 7 86+50.00 4 6 365  92+00.00 0 152 3 52+00.00 [ 7 41
87+00.00 39 45 5 67+00.00 30 40 141 92+30.00 0 105 2 52+50,00 11 12 80
87+50,00 0 71 3] 87+50.00 89 112 78| 92+50.00 8 75 0] 53+00.00 10 11 58
88+00.00 0 111 2|  67+75.00 44 56 33| 92+90.00 7 70 0]  53+50.00 7 9 62
88+50.00 0 92 2 68+00.00 7 54 0 93+00.00 0 0 0 54+00,00 5 5 73
89+00.00 0 59 1 68+50.00 47, 160, 17 93+50.00 36 118 0 54+50.00 3 4 86
89+50.00 0 41 2| 69+00.00 52 152 38 94+00.00 48 218 0 55+00.00 7 [ 90
90+00.00 0 32 2 69+50,00 32 96 75| 94+50.00 41 171 0 55+50.00 4 5 85
90+50.00 0 37 0 70+00.00 0 49 93 95+00.00 34 105! 0l 56+00.00 2 2 85
91+00.00 0 55 0 70+50.00 0 32 80|  95+50.00 0 38 9l 56+50.00 5 4 91
91+50.,00 0 63 1 71+00.00 0 20 86|  95+80.00 0 3 5 57+00.00 2 3 79
92+00.00 0 63 5| 71+50.00 0 8 115|  96+00.00 0 15 ol 57+50.00 0 1 56,
92+30.00 0 50 5 72+00.00 0 27 140 96+50.00 0 42 21 58+00.00 0 3 37
92+50.00 10 39 5| 72+50.00 0 383 143 97+00.00 0 7 39 58+50,00 0 3 22
73+00.00 0 1178 111 97+50.00 0 7 38 59+00.00 0 1) 23
Station Undercut Uncl. Exc. Embt 73+50,00 0 1845 72 98+00.00 0 6 42 59+50.00 0 o 14
PHASE Il 74+00.00 0 2018 87 98+50.00 0 5 46 60+00.00 0 0l 1
L{LT) {cu. yd.) {cu. yd.) (cu. yd.) 74+50.00 0 1802 144 99+00.00 o] 7 45 60+50.00 0 0 0
50+00.00 0 0 0| 75+00.00 0 1229 226!  99+50.00 0 9 45|  67+00.00 0 0 0
50+50,00 8 77 105 75+48.00 o 449 802|  100+00.00 0 9 35| 67+50.00 0 1 8
51+00.00 37 53 230 100+50.00 0 3 12| 67+75.00 0 1 9
51+50.00 14 16 216 Station Undercut Uncl. Exc. Embt 101+00.00 0 0 1 68+00,00 0 5 8
51+75.00 5 4 94 PHASE li 101+50.00 8 30 8 68+50,00 0 10 16
52+00.00 4 4 101 L{LT) {cu. yd.) (cu. yd.) (cu. yd.) 102+00.00 17 40 26 69+00.00 0 9 30
52+50.00 9 9 233 78+00.00 0 0 0] 102+50.00 15 20 38 69+50.00 0 23 33
53+00.00 10 10 278 78+50.00 0 653 3126{  103+00.00 17 24 37 70+00,00 0 15 45
53+50.00 9 9 337 79+00.00 0 0 2850]  103+50.00 19 30 37 70+50.00 0 0 101
54+00,00 8 8 385  79+50.00 0 0 2443 104+00.00 18 25 42 71+00,00 0 0 155
54+50,00 10 12 395 80+00.00 0 0 2004 104+50.00 14 18 52 71+50.00 0 0 170
55+00.00 20 22 389 80+50.00 ol 0 1678 105+00.00 21 23 48 72+00.00 o 0! 172
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THE LOCATION AND SURVEYS UNIT.

3. RIGHT OF WAY MONUMENTATION ESTABLISHED 10/12/2021T0O 2/17/2022.

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED PLEASE CONTACT

2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.
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SUMMARY OF EARTHWORK

IN CUBIC YARDS

PROJECT REFERENCE NO. SHEET NO.

STATE OF NORTH CAROLINA Y=57984 3B~

DIVISION OF HIGHWAYS

NC FIRM LICENSE No: F-0483

STATION STATION UNCL UNDERCUT | gumank BORROW WASTE
BCAV. | ERCAY SUMMARY OF EXISTING SUMMARY OF BREAKING
PHASE | ASPHALT PAVEMENT REMOVAL EXISTING ASPHALT PAVEMENT
-DETOUR- 10+05.00 -DETOUR- 17 +80.00 3,577 159 251 3,485 - -
- - SURVEY STATION STATION LOCATION h{*} SURVEY STATION STATION LOCATION YD
TEMP. WIDEN. ~L— 85 +50.00 TEMP. WIDEN. -L- 92+50.00 806 68 58 817 URVE AT URE ey
BN 58+27 59+75 RT 272.28 L 53+58 58+65 RT 1,490.41
SUBTOTALS: w203 pres 709 ) . 66493 67+55 RT 162.27 -l 69+34 72457 cL 1,061.52
e . 74477 76+87 RT 439.73 L 82+10 82+69 RT 24.00
5050000 1T, 7574800 IT. 2,009 502 3293 303 s - 77479 82+20 RT 47134 - 83+06 84+75 RY 141,07
75 0060 1T 108+ 00.00 LT, 3052 o 0004 27957 pye - 84+20 85+18 RT 76.90 L 85435 86+54 RY 358.02
-L- 108+00.00 LT. -L- 109 +39.00 LT. 2 178 176 87+30 89+63 RT 247.57 - 96+76 97+63 tr 270.43
10419 17+80 cL 2290.10
SUBTOTALS: 15,063 2,228 44,274 29,405 2,422 85+22 92+74 RT 816.97
PHASE Il
-L- 50+00.00 RT. L~ 75+71.63 RT. 281 100 4,078 3,797 100 TOTAL: 477737
~L- 78 +00.00 RY. -1~ 108+ 00.00 RT. 875 635 7,006 6,173 &77 TOTAL: 3,345.44
-1~ 108+00.00 RT. -1~ 109 +39.00 RT. 7 1120 1,703 SaY 530
SAY: 3,700
SUBTOTALS; 1173 735 12,204 ,073 777
PHASE IV
L~ 50+00.00 -1~ 54+00.00 52 78 26
-L- 92+50.00 -L- 108 +00.00 497 69 140 424
-1~ 108+00.00 -1~ 109+39.00 16 16
SUBTOTALS: 565 69 218 26 442
_DETOUR~ 10+05.00 _DETOUR- 11 +00.00 90 90 Earthwork quantities are calculated by the Roadway Design Unit.
I These earthwork quantities are based in part on subsurface data
(REMOVAL) provided by the Geotechnical Engineering Unit.
~DETOUR- 16+00.00 -DETOUR- 17 +80.00 137 9 128
(REMOVAL}
SUBTOTALS: 227 9 218
TOTAL 21,41 3,259 57,013 40,503 8,161
LOSS DUE TO CLEARING & GRUBBING 1,750 1,750
ADDITIONAL UNDERCUT L0 1375 1375 1100 SELECT GRANULAR MATERIAL, CLASS Ml = 2,740 CY
SHOULDER MATERIAL FOR CONSTRUCTION 343 363 GEOTEXTILE FOR SOIL STABILIZATION = 18,525 S§Y
CLASS IV SUBGRADE STABILIZATION = 10,500 TONS
WASTE IN LEU OF BORROW 4,652 ~4.652 CLASS IV AGGREGATE STABILIZATION = 300 TONS
PROJECT TOTALS: 19,661 4359 58,750 39.239 1,609 DRAINAGE DITCH EXCAVATION = 1,270 CY
EST. 5% REPLACE TOP SOIL ON BORROW PIT 1,967 ACCEPTABLE UNCLASSIFIED EXCAVATION NOT TO BE
GRAND TOTALS: 19,661 4,359 58.750 0,306 4,609 USED IN THE TOP 3' OF EMBANKMENTS: 35 CUBIC YARDS
LINE STATIONS
SAY: 19,700 4,400 41,400 oL 69+25 TO 69475
L 104+25 TO 105+25
-DETOUR- 12+25.00 TO 12+75
"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.
W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
G = GATING IMPACT ATTENUATOR TYPE 350 GUARDRAIL S UMMARY
NG = NON-GATING IMPACT ATTENUATOR TYPE 350
LENGTH (FT} WARRANT POINT N FLARE LENGTH (FT) w ANCHORS IMPACT REMOVE
SURVEY pIsT. ToTAL ATTENUATOR | SINGLE | REMOVE AND
LINE BEG. STA. END STA. LOCATION FROM SHOUL. . TYPE 350 FACED EXISTING | STOCKPILE REMARKS
STRAIGHT SHOP DOUBLE APPROACH TRAILNG EOL WIDTH | APPROACH | TRAILUNG | APPROACH | TRALLING s | cart | vveeas MASH GUARDRAIL | GUARDRAIL GEJEJSSEL
CURVED FACED END END e END END END END w3 G | NG
L 7249314 75+80.64 RT 287.50 73+00.00 75 +80.64 14 17 50 1 1 1 297
e 78+00.00 79+00.00 RT 100.00 79+00.00 9.5 125 i 1 287
- 72+03.31 75+53.31 MED RT 350.00 75+ 62.96 VARIES VARIES 1 3 1
L 78+09.00 814+34.00 MED RT 325.00 78+00.00 VARIES VARIES 1 1 1
- 72+10.27 75+47.77 MED LT 337.50 75+56.67 VARIES VARIES 1
L 78+09.00 81+34.00 MED T 325.00 78+00.00 VARIES VARIES 1 mﬁ‘fﬁ%%‘p%gug%so*
-1 74+76.86 75+39.36 (%3 62.50 75+39.36 7.5 10.5 ] ] TYPE TL-3:2 @ 50" = 100
TYPE CAT-1:2 @ 625 = 12,50
8 . . .
A 78+00.00 86+12.50 812.50 78+00.00 85+75.00 14 7 50 1 1 \ IAMASH.TL3:2 @ 25' = 50
c L~ 60+10.00 RY 12.50 GRAND TOTAL = 312.50 GUARDRAIL USED TO DEAD END EXISTING ROAD
g ADDITIONAL GUARDRAIL POSTS = 5
) -+~ 66 +88.00 RT 12.50 GUARDRAIL USED TO DEAD END EXISTING ROAD
5
9
g SUBTOTALS 2625.00 2 2 8 2 584
i ANCHOR DEDUCTION]  312.50
& TOTAL 2012.50
3 SAY 2325.00
]
s}
s
3 TEMP GUARDRAIL SUMMARY
o PORARY Ti7]
S . 7348301 75+39.36 i 156.25 75+39.36 7.5 10.5 1 GUARDRAIL = 687.5' INSTALL IN TMP PHASE Ii; REM. IN PHASE IV, INSTALL PERM. GRAIL
. TYPE TL-3:3 @ 50' = 150 GUARDRAIL TO BE LAFPED FOR 2LN-2WAY PATTERN; REMOVE
2] e 72+10.27 75+47.77 MED LT X . ;
P - 337.50 75+56.67 VARIES VARIES 1 RELAP GUARDRAIL = 525’ TEMP GREU TL-3, RELAP FOR FINAL CONDITION,
EW -1 78+09.00 81+34.00 MED LT 325.00 78+00.00 VARIES VARIES 1 INSTALL PERM. IA-MASH TL-3
s
N
o 85 SUBTOTALS 818.75 3
EJ
EE‘&J ANCHOR DEDUCTION| 150
%zmoﬂ TOTAL 668.75
e
o_ga-,:z;l SAY 687.5




o
§ PROJECT REFERENCE NO. SHEET NO.
3 U-5798A RWO3E1
RIGHT OF WAY CONTROL SHEET Location_and Surveys
DIVISION OF HIGHWAYS
LOCATION AND_SURVEYS
DIVISION 6 FIELD OFFICE
ROW MARKER PERMANENT EASEMENT-E PROJECT SURVEYOR
AL IGN STATION OFFSET NORTH EAST “‘"'c'A'}"":,
L 49-17.42 253,45 458916. 0827 1983525.5155 S 58 tro, o,
L 49-38.7@ 263.59 458933,5702 1983540, 4487 § <
L 50-95. 10 98,47 459838, 1138 1983397. 8628 i
- 58:5%.%8 7455 1590966631 | 1969360. 437 T s an ig
L 58-82.10 -111.33 459167.1446 1983214.5688 responsible charge from an actual survey made under my supervision; that all honzcntal 'v,'/
L 53-00.00 ~iz0.00 459381 7573 1383267. 4533 B DU S PR D R Uiy S
L 53-58,78 75.00 459381.2545 1983471.2339 hat this survey was to meet the req of 2INCAC 56,1600 as ”'lmul‘ W
- L 54+50. 08 -120.00 459524, 3202 1983318. 5289 applicable.
L 56-00. 20 -120.90 459666. 3689 1583350, 4850 Thig 174 day of February, 2022. ‘\\‘\;\‘“c';';gu, DOCUMENT NOT CONSIDERED FINAL
ROW MARKER IRON PIN AND CAP-E C 57-98.06 110,09 453758. 9418 1583385. 1737 Kok £ 17 s’*;g\}.-‘ss ‘4_',; UNLESS ALL SIGNATURES COMPLETED
AL IGN STATION OFFSET NORTH EAST L 57-54,17 77.00 459765. 7563 1983579, 7074 Tl ora LR Suveyor L4168 & ¢
L 49-79., 47 128.27 458399, 5081 1983409, 4657 L 58+15.54 77.41 459825.9319 1983594, 7472 BOTIBIOAEFDA0E - E i
L 5@-58.79 54,75 459100, 8288 1983368. 6237 L 58-50. 80 -85.80 459896, 7478 13834445881 2
L 50-70, 15 -126.43 459159, 4506 1983196.8123 L 59-32. 80 198,208 459314.5685 1983738. 8642 s
L 51-86.67 -80.50 459182, 8896 198325@. 9953 L 59-54.32 128,28 459956, 1352 1983655. 9396 “aE. HOWGS
L 51-88.33 -66.75 459258. 4062 1983286, 5584 L 59.84. 00 210.90 459364.2613 1983761. 9633 i
L 53-58.38 -66.25 459422.4575 1983336. 1246 L 66-20. 00 -97.80 460843, 9246 1983465.0414
L 53-58.38 54,75 459386. 7221 1983451.7273 L 50-07. 18 120.67 4688085.9211 1983679. 4830
L 56-83.87 54,75 459624, 4835 1983528. 2025 L 60-51.00 -75.088 460088, 7832 1983496. 8391
L 57-26.89 -66.75 459754, 9853 1983428.5694 L 62-93. 00 -75.00 46B338. 0388 1983541.8132
L 58-06. 09 -54.75 459847.4655 1983464.0119 L 65-86.080 -95.22 468613.5341 1983563, 4247
L 53-05. 48 -54.75 459943, 4576 1983486. 3379 L 66-28.00 -82.00 460633, 4327 1983579, 2683 ROW_MARKER PERMANENT EASEMENT-E
L 62-05.41 -48.75 460234, 1876 1983551.6394 [ 66-33.38 -143.88 460724, 1922 1983527.8341 AL TGN STATION OFFSET NORTH EAST
L £2+99.00 - 120. 08 468337.5246 1983497, 4481 L 67-86.28 -178.48 46@739. 7012 1983502, 7212 L 84-63.00 -182.08 462496.2778 1983725.3671
L 52-99. 88 -48.75 468325.6721 1983567.6974 L 67-19.15 -125.76 468747.3295 1983548. 5582 L 84-66.08 -124.00 4625@5.3213 1983785, 0598
4 L 65-86. 080 -48.75 460607. 63088 1983609.5188 L 67-37.85 -149.51 460768, 1144 1983526.9171 L 85-01.028 -95,88 462532, 8666 1983743.3743
) L 65-86. 00 -125.00 466617.3170 1983533 . 8866 L 67.75.00 -65.00 468795. 7664 1983614. 7591 L 85-04.08 -118.08 462542.6389 1983722.3113
] L 68+48.51 48.75 460849.9183 1983734.2922 L 68-14.99 -118.40 460840, 3090 1983565. 5820 L 87-12.00 -69.88 462738, 7658 1983844.9386
E L 69-64.77 -48.75 466981.8738 1983647.5614 L 68-41.91 91.08 46P847. 4349 1983776.5734 L 88-13.08 -69.088 462825, 4395 1983892. 4312
L 78-42.92 -48.75 461859.3113 1983652.8922 L 68-48.87 121.93 468850, 8440 1983807. 8643 L 88-32.080 -184.02 462859, 3639 1983868. 6956
L 70-87.30 -48.75 461103.3110 1983655. 58083 L 68+53.04 -68. 11 460872, 3094 1983627. 0268 L 88-52.08 -168.09 462879. 9535 1983875. 2443
L 78-87.30 48.75 461897.6646 1983752.9167 [N 68-60.00 48.75 46@869. 4597 1983736.0710 L 88-65.18 -78.75 462878, 0933 1983907.5687
L 71-40.76 -48.75 461156.6838 1983658.6747 L 68-77.18 -97.39 468839, 3951 1983592. 0084 L 88-65.18 -48.75 462863. 4202 1983933. 7858
[N 72-08.92 -48.75 461216.7366 1983662. 1565 L 68-88.00 123.90 468831 . 1968 1983812.5125 L 89-11.08 153.88 462801, 5536 1984138.8782
L 72+17.30 48.75 461227.4515 198376@. 4414 L 68+88. 00 107.00 460892.5639 1983796.5710 L 89+ 16.00 169.08 462797.2833 1984146.9421
L 74:75.080 -48.75 461499, 3550 1983678. 8205 L 68-88.80 -59,83 460987 . 6298 1983638, 4222 L 8934.00 151.00 462820.5571 1984139. 9538
L 74+75.00 -90.00 461492, 7466 1983636.8397 L 69-94.59 -84.81 460925.2271 1983607. 6452 N 89-38.00 163.00 462817.3982 1984152, 9870
L 75-20.00 -90.28 461917.0341 1983661. 4390 L 69-18.17 48.75 460927.8185 1983741.0661 L 89-65. 060 -78.75 462967.5383 198396@3.8178
L 75-26.00 -57.75 461915, 1674 1983693.6349 L 69-51.00 -61.02 460969, 1881 1983634.2512 L 96-35.00 -100.98 463038.8742 1983988. 2153
L 88-91.68 -57.75 462106.5225 19837084. 7293 L 69-81.14 48.75 460991.0119 1983745.9428 L 9@-42.95 -78.990 463933.5359 1984902 3089
L 85-12.08 85. 48 4624908, 2289 1983919.9919 L 70-00. 08 -55.0¢ 461017.2153 1983643. 8089 L 9¢+50.08 -110.08 463064.5524 1983985. 1844
L 85-12.08 112.28 462482.3339 1983944, 4887 L 70-50. 80 -55.80 461066, 7244 1983647. 1817 L 98- 74.56 -78.986 463060. 2545 1984819. 1236
L 86-14.49 -57.75 462632, 9984 1983816.8852 L 70-52.08 85,00 461059.9144 1983786. 9583 L 92-96.00 -79.00 463078. 4461 19684230.5353
L 86-14.49 -48.75 462629.8122 1983825. 3023 L 71:20.69 -56.61 461137.0955 1983649.6611 L 9@-97.08 127.00 462969. 3271 1984205. 2638
L 88-27.98 91,25 462763.5774 19840838. 9876 L 71:24.080 -87.00 461142.1614 1983619.5185 L 91-91.922 142.20 462964, 7024 1984220. 8831
L 88-27.28 112.080 462753.8952 1984857.2616 L 71-38.88 -86.25 461156.1727 1983621. 0824 L 91-18.08 123.08 462989. 2201 1984213.8914
L 89-60.5% -48.75 462947.7991 1983983. 8344 [N 71+40.17 -57.03 461156.5709 1983650. 3694 L 91-21.08 137.2¢ 462984, 2836 1984226.5313
L 91-43.64 -48.75 463182.5797 1984081.5434 L 71-98.55 -81.77 461216.2867 1983629. 8581 L 92-38.00 -92.08 4632083.9778 1984992. 9038
L 92.17.84 48.75 463114.6108 1984203.4714 L 72-20.83 -61.08 461216.5686 1983649. 7914 L 92-52.67 -132.76 463236.9130 1984965. 0998
L 92-40.20 -48.75 463183.6063 1984131, 1863 L 72-28.080 92.28 461235.6264 19838@4. 2380 L 92+65.80 111.80 463124.4383 1984281. 6232
[N 32:57.87 -93.32 463221.2948 1984181.5825 L 72+38.61 -82.04 461256, 1751 1963633. 1087 L 92.68.060 103.08 463131, 1365 1984276.2652
5 L 93-19.45 -108.981 463276.5366 1984125.5412 L 72+45.00 -106.00 461264, 0583 1983607.5539 L 32+85.80 117.00 463139.3227 1984297. 1681
2 L 93-23.56 -68.75 463260. 8356 1984161.7433 L 72.57.20 100. 20 461264, 1147 19683813. 3831 L 92-98.08 108,00 463152, 2578 1984284. 9904
- L 34+38.48 -68.75 463360. 2360 1984215. 2@81 L 72-57.00 57.58 461266.5698 1983771.5584 L 93-15.50 -137.08 463291, 3331 1984091. 4249
3 L 95+32.26 -82.94 463452.2923 1984236, 3491 L 72-59.6@ -74.34 461276.8831 1983648. 8072 [N 93:29.87 -119.93 463295.8610 1984113.0798
S L 95+33. 81 -49, 31 463439, 8592 1984267.3872 L 72+71.48 -48.75 461287, 1837 1983666. 2362 N 93+58.80 -86.008 4633082, 5483 1984155. 9625
b L 96-89.71 -85.95 463521. 9691 1984265, 6391 L 72-82.88 119.20 461287.9731 1963834.3183 L 93-69.00 -126.08 463331.8373 1984125.9297
~ L 36+17.78 -62.33 463519, 4438 1984298, 3585 L 72-95.28 -116.08 461314.5532 1983608. 4647 L 93-72.08 -106.08 463324.8578 1984144.8948
3 L 96-37.54 48.75 463492, 2030 1984399.8495 L 73-06.20 186. 28 461306. 6953 1983822. 3828 L 96-08. 00 -101.98 463526. 6856 1984251. 2530
by L 95-95.82 -64.16 463863.8711 1984449.3978 L 73-92.80 114.88 461308, 2289 1983838. 4843 N 96-12.08 80.08 463455, 4663 1984417.7003
g L 100 - 38. 28 -9¢. 28 463914, 1835 1984445.5097 L 75-63.00 158. 00 461566.2446 1983889.5174 L 96-29.08 -181.00 463545. 2604 1984259, 6338
¥ L 108-99.88 -90. 20 463969, 2202 1984473.1999 L 75-98.00 181.98 461599, 8547 1983914.5047 L 96-33.082 -64.73 463534.0445 1984294, 3448
] L 181-54.28 48,75 463955, 3508 1984621.9599 L 76-19.98 181.08 461620.8195 1963915, 7282 L ©99-93.99 -67.13 463869.6764 1984448, 9492
< L 102 00. 20 -6@.75 464846.4831 1884545, 8082 L 76+90.00 160. 20 461692.9168 1983898. 8649 L 104-38.96 -54.87 464255, 3489 1984665. 08149
— S L 103-54.27 72.75 464119.7342 1984736. 08941 L 76-90.00 121.58 461695, 1398 1983868. 5088 L 104-41.00 . -73.20 464265, 9531 1984650, 1634
8 L 10389, 94 -68.75 464215.0018 1984636.0115 L 81+12.61 -57.75 462128.1123 1983796. 1129 L 104+62.86 -51.99 464274.9492 1984679.2323
N L 194-89. 94 48,75 464297, 1039 1984695. 3879 L 81-17.00 -113.88 462136, 6500 1983651, 3322 L 104 -66. 89 -73.28 464287.0822 1984661, 9587
5 L 185+13.21 -48.75 464317.4766 1984706.8979 L 81-34.85 -113.14 462155.6216 1983652. 6759 L 105-87. 88 -93.88 464333,8327 1984665. 3068
@ L 195-34.51 -63.36 464343.3278 19847@4. 7851 L 81-36.08 128.00 462136.6923 1983893, 2698 L 185+ 10.28 95. 028 464243,8393 1984838. 3964
z L 105-96.36 -64.76 464398.0415 1984734.5895 L 81-45.99 -57.75 462162. 5060 1983708. 8629 L 195-27.28 -93.80 464351, 4066 1984675. 2765
o L 196-12.58 72.75 464342, 9868 1984861.6384 L 81+89.42 128.93 462185, 7836 1983898.8922 L 185-93.28 -74.00 464399, 7359 1884724.8997
S8 L 106+12.5@ -60.75 464410.0821 1984746.2160 L 82-38.74 -83.92 462261. 4444 1983694. 8954 L 198-53.23 -86.00 464627.8738 198485@.5607
,0: L 187-64.95 -6@.75 464541.8797 1984822. 8356 L §2-45.62 -57.75 462264, 7447 1983721.2383 L 129+ 83.28 113.00 464573, 9049 1985@42. 4302
9 L 187-93.19 -57.36 464564.8911 1984839. 9586 L 83-08.58 125,34 462288. 0229 1983911.8158 L 1¢9-83.088 134.00 464563, 3586 1985068. 5852
ég L 1¢8-86.27 72.75 464579.6721 1984999, 2256 L 83-16.88 125.88 462302, 2448 1983312, 7824 L 109-23.73 132.17 464582. 1957 1985@69.4195
& NOTES:
=
g*? 1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL 1S NEEDED PLEASE CONTACT
8902 THE LOCATION AND SURVEYS UNIT.
~d
§§>C 2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.
HO
% = 3. RIGHT OF WAY MONUMENTATION ESTABLISHED 10/12/2021 TO 2/17/2022 .
=5




